

PRK01-D004016-1290000

FORM A

OSC Use Only:

Reporting Code:

Category Code:

Date Contract Approved:

TQM

**State Consultant Services - Contractor's Planned Employment
From Contract Start Date Through The End Of The Contract Term**

State Agency Name: New York State Office of Parks, Recreation and Historic Preservation Agency Code:
Contractor Name: Halcrow Engineers, P.C. Contract Number: D004016
Contract Start Date: / / Contract End Date: / /

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Chief Engineer	1	65	\$20,742.34
Project Manager	1	299	\$81,101.36
Senior Engineer	1	1210	\$275,144.07
Project Engineer	2	1410	\$275,626.80
CADD	1	888	\$155,844.00
Engineer	1	848	\$118,395.22
Cost Engineer	1	88	\$16,890.98
Prevailing Wage Diver	1	40	\$6,415.20
Prevailing Wage Tender	1	40	\$4,541.40
Total this page	10	4888	\$154,981.19
Grand Total			\$954,671.37

Name of person who prepared this report: Michael Sheeley

Title: Project Manager

Phone #: 212-608-3990

Preparer's Signature: *Michael Sheeley*

Date Prepared: 3 /12/15

(Use additional pages, if necessary)

PRK01-0004016-1290000

OSC Use Only:

Reporting Code:

Category Code:

Date Contract Approved:

FORM A

TQM

**State Consultant Services - Contractor's Planned Employment
From Contract Start Date Through The End Of The Contract Term**

State Agency Name: New York State Office of Parks, Recreation and Historic Preservation

Agency Code:

Contractor Name: RBA

Contract Number: D004016

Contract Start Date: / /

Contract End Date: / /

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Project Manager	1	127	\$24,549.74
Project Engineer	1	71	\$11,310.24
Sr. Landscape Architect	1	620	\$82,524.66
Senior Engineer	1	180	\$27,286.78
Landscape Architect	1	200	\$21,429.24
Engineer	1	100	\$10,114.98
Asst. Landscape Architect	1	305	\$26,382.72
Asst. Engineer	1	120	\$11,020.75
Engineering Technician - III	1	100	\$8,918.33
Engineering Technician - I	1	100	\$7,587.55
Total this page	10	1923	\$231,124.99
Grand Total			

Name of person who prepared this report: Michael Sheeley

Title: Project Manager

Phone #: 212-608-3990

Preparer's Signature: *Michael Sheeley*

Date Prepared: 3/12/15

(Use additional pages, if necessary)

Date Contract Approved:

FORM A

TQM

**State Consultant Services - Contractor's Planned Employment
From Contract Start Date Through The End Of The Contract Term**

State Agency Name: New York State Office of Parks, Recreation and Historic Preservation

Agency Code:

Contractor Name: eDesign Dynamics, LLC

Contract Number: D004016

Contract Start Date: / /

Contract End Date: / /

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Managing Partner	1	225	\$35,100.00
Junior Engineer	2	298	23,350.68
Total this page	3	523	\$58,450.68
Grand Total			

Name of person who prepared this report: Michael Sheeley

Title: Project Manager

Phone #: 212-608-3990

Preparer's Signature: Michael Sheeley

Date Prepared: 3/12/15

(Use additional pages, if necessary)

Page 3 of 4

Date Contract Approved:

FORM A

TQM

**State Consultant Services - Contractor's Planned Employment
From Contract Start Date Through The End Of The Contract Term**

State Agency Name: New York State Office of Parks, Recreation and Historic Preservation

Agency Code:

Contractor Name: AKRF

Contract Number: D004016

Contract Start Date: / /

Contract End Date: / /

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Principal Officer	1	29	\$8,161.24
Project Manager	1	118	\$25,299.19
Senior Engineer	1	353	\$47,385.38
Planner 2	1	235	\$25,194.37
CADD	1	153	\$12,123.66
Clerical	1	32	\$2,476.47
Total this page	6	920	\$120,640.31
Grand Total			

Name of person who prepared this report: Michael Sheeley

Title: Project Manager

Phone #: 212-608-3990

Preparer's Signature: Michael Sheeley

Date Prepared: 3/12/15

(Use additional pages, if necessary)

Page 4 of 4